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A: The sign-in sheet is Attachment 2. 

Q. Group A bid schedule has a value of 6242 LS for Clear and Grub line item #16?

A: This item should have a bid quantity of 1.  See revised bid form for Group A 
attached. 

Q. Is the bid schedule/SOV available in Excel format?

A: This will be uploaded as a separate document. 

Q. Grout & Abandonment of watermain is shown as 0 LF for all pipe sizes on Groups
A-D bid schedules but plans show approx. 15,000 LF of watermain to be
abandoned and approx. 1,000 LF of watermain to be removed? How should
contractor account for removal/abandonment of existing watermain?

A: Grouting and abandoning of existing water main shall be performed as 
determined in the field and approved by the Town’s representative. Bid 
pricing shall be provided and utilized upon completion of any work as agreed 
upon.  

Attachments 
1. Tier 1 Pre-Bid Meeting Funding Notes
2. Pre-Bid Meeting Sign-In Sheet
3. Revised Bid Form for Group A

Please Print 
Company Name & Phone Number 

Signature 

Yadzia Roa, Contracts Manager 
bids@fmbgov.com 
239-765-0202
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DISADVANTAGED BUSINESS ENTERPRISES (DBE): 
 DBE also includes Minority Business Enterprises (MBE) and Women’s Business

Enterprises (WBE)
 MUST demonstrate that efforts (a.k.a. Good Faith Efforts) made during the bidding

process to solicit the services of certified DBE subcontractors or suppliers for this
project.

 Documentation of efforts will be requested from the selected contractor prior to award.
 A DBE business may be certified by state agencies, local governments, and/or tribal

authorities. A copy of their certification certificate will be required to document their
DBE status.

The Good Faith Efforts are: 
1. Ensure DBEs are made aware of contracting opportunities to the fullest extent through

outreach and recruitment activities.
2. Make information on forthcoming opportunities available to DBEs and arrange time

frames for contracts and deliveries in such a way that encourages and facilitates
participation by DBEs.

3. When economically feasible, divide the work into smaller tasks or quantities to permit
maximum participation by DBEs.

4. Encourage contracting with a consortium of DBE’s when a contract is too large for one
of the firms to handle individually.

5. Use the services and assistance of the Small Business Administration (SBA) and
Minority Business Development Agency of the Department of Commerce.

6. If the prime contractor awards subcontracts, the prime must follow good faith efforts in
every subcontract selection process.

NOTES:  
 DBEs must be certified by state agencies, local governments, and/or tribal authorities

whose certification criteria match EPA’s.
 The contractor is not required to hire a DBE firm if their rates are higher, but they do

need to document why a DBE firm was not chosen.
 The prime contractor must pay subcontractors for satisfactory performance within 30

days of receipt of their payment.
 The Town must be notified in writing by its prime contractor prior to any termination of a

DBE subcontractor.
 If a DBE subcontractor fails to complete work under the subcontract for any reason, the

prime contractor is required to employ the “Six Good Faith Efforts” for a replacement
subcontractor.

 The goal is 5% of contract price for MBE and 5% of contract price for WBE.

DAVIS-BACON COMPLIANCE: 
 Overall Compliance Requirements

o Davis-Bacon has significant and critical detailed requirements: The contractor must
understand the requirements and fully comply.

o Davis-Bacon compliance is a condition of the contract and the contractor’s payment
will be withheld for failure to comply.

o The Prime Contractor and all subcontractor employees must be paid weekly.
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o The Prime contractor and all subcontractors must submit a Statement of Pay Record
to inform ABA of the payroll period and pay dates prior to the first day on site. ABA
will supply a copy of the form.

o The Prime contractor and each subcontractor must submit US DOL form SF-1413
prior to the first day on site.

o Labor Interviews will be conducted throughout the project period. Workers will be
required to present identification (such as state driver’s license, state ID card, resident
alien card). Employer ID’s are not sufficient. ABA will call workers off the job for a
short period of time. Every effort will be made to minimize disruption to work.
However, this process must occur.

o The Contractor will be required to provide a schedule of when subcontractors are
going to be on the project site and the schedule must be updated and submitted with
each Pay Estimate. This schedule allows ABA to minimize any down time periods
related to the interviews. Failure to do so will result in increased downtime required
to complete interviews.

o Records Retention: All records related to this project must be retained for a period of
five (5) years following final payment.

o Job Site Bulletin Board must be installed on site prior to the beginning of
construction. ABA will work with the selected contractor to ensure the correct
documentation is posted.

 Wage Rate Decision
o It is very important that the Prime Contractor and all subcontractors review the wage

rate decisions(s) carefully to ensure that the correct job classifications are being
utilized.

o The wage rate decision is used to determine the minimum hourly pay rate and fringe
rate required for each type of worker on the project.

 Addition Wage Classifications
o Additional wage classifications may be necessary that are not currently on the

approved wage decision(s) for the project.
o Once the Prime Contractor has determined that an additional wage classification is

required, ABA should be contacted to discuss the process needed to apply for this
additional wage classification.

o Subcontractors must coordinate additional wage classification requests with the Prime
Contractor.

 Certified Payrolls
o Utilize US DOL Form WH-347 (Rev. 12/2008) – OMB No: 1235-0008 Exp:

07/31/2024.
 A copy of this form can be downloaded from the US DOL website or obtained

from ABA.
 The Prime contractor should distribute this form to the subcontractors. When

properly filled out and submitted with any required attachments, this form will 
satisfy the requirements of the US DOL. If the Contractor wishes to submit 
another form in place of the WH-347, the proposed substitute form must be 
reviewed and approved by ABA prior to the start of construction. 

o An original Certified Payroll must be submitted within seven (7) calendar days of
the pay date (submit to ABA and signed in blue ink).



240-000-01 B-1 Page 4

o The first certified payroll must be submitted as Payroll #1 and start for the Prime
Contractor at the Notice to Proceed Date. Subcontractors start when mobilized and
first appear onsite. If there are weeks where there is no work performed by the
Contractor and/or Subcontractors the certified payrolls must be submitted as NO
WORK PERFORMED.  The final certified payroll must be marked FINAL. All
payrolls must be submitted as originals signed with BLUE ink.

o The Prime contractor and all subcontractors must submit appropriate deduction
documentation with the weekly certified payrolls. A Certified Payroll Deduction
Authorization form (can be requested from ABA) or another form to document
authorized deductions may be used. ABA can and will request supporting information
for deductions. It is expected that the selected contractor and subcontractors will fully
comply with all requests in a timely manner.

AMERICAN IRON AND STEEL (AIS) COMPLIANCE: 
 Overall Compliance Requirements
All iron and steel products purchased and/or installed as a part of this project MUST be
produced in the U.S.

o All required AIS compliance documentation must be submitted with each pay
application.

o A waiver must be applied for and granted by the funding agency prior to the purchase
of and use of foreign products.

o Failure to comply could result in any of the following actions:
 The contractor will be required to replace any non-compliant materials at their

expense with no additional cost to the Owner.
 The Owner will withhold payment from the contractor for any costs related to

non-compliant materials and the labor associated with these materials until such
time as a replacement can be completed. The amount withheld will be determined
based on the value of the replacement item and the estimated labor cost to install
it.

 Definition of Covered Materials
o “Iron and Steel Products” include: lined and unlined pipes and fittings, manhole

covers and other municipal castings, hydrants, tanks, flanges, pipe clamps and
restraints, valves, structural steel, reinforced precast concrete, and construction
materials.

o Additional documentation is being provided during this meeting to further detail AIS
covered materials.

 Definition of Exempt Materials
o This does not include products that:
 Would be inconsistent with public interests
 Are not produced in the U.S. in sufficient and reasonably available quantities and

of satisfactory quality
 Would increase the cost of the overall project by more than 25%

o Additional documentation is being provided for inclusion in the addendum to further
detail AIS exempt materials.



240-000-01 B-1 Page 5

 Contractor Reporting Requirement
o The following pertains to all materials purchased for this project by the Prime

Contractor and any subcontractors.
 The American Iron and Steel Compliance Form (as provided by ABA) must be

completed for each vendor invoice associated with the project. All items whether
exempt or not are to be listed on the form.

 Attach the required compliance documentation and photographs.
 Submit the entire package with the pay application for review.
 A response of “No” on the form does not alleviate the selected contractor from

providing the required supporting documentation in the event that an item is
determined to not be exempt or excluded.

IMMIGRATION REFORM AND CONTROL ACT OF 1986 / E-VERIFY: 
This Act prohibits employers from knowingly hiring illegal workers. The selected Contractor 
will be required to use the U.S. Department of Homeland Security’s E-Verify Employment 
Eligibility Verification System to verity the employment eligibility of: 

 All new employees, during the term of this agreement, to perform work in Florida
 All new employees (including subcontractors) assigned by the Contractor to perform

work pursuant to this Agreement.

SUBCONTRACTS: 
There are a number of clauses/ provisions as detailed in the SRF Supplementary Conditions that 
must be included in all Subcontractor contracts, regardless of tier. ABA will request a copy of all 
Subcontractor contracts, regardless of tier, related to this project to ensure that these 
clauses/provisions have been included. 

The Prime and all subcontractors will be verified to ensure that they are not listed on the Federal 
Excluded Parties List or that they have been debarred or suspended from working on federal 
and/or State funded projects.  
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All Bid items shall include all materials, equipment, labor, permit fees, taxes, tests, miscellaneous costs 
of all types, overhead, and profit for the item to be complete, in place, and ready for operation in the 
manner contemplated by the Contract Documents. 

Contractor shall provide accurate pricing for all bid items listed. 

Item 
No. Description Quantity Unit Unit Price Total Price 

Tier 1 Side Streets Water and Stormwater Improvements – Group A 
[Estrellita Drive, Bahia Via, Williams Drive, Minimum Improvements] 

General 
1 Mobilization/Demobilization 1 LS 
2 General Requirements, Bonds, Permits 1 LS 
3 Indemnification 1 LS $1,000.00 $1,000.00 
4 Pre- and Post-Construction Video 1 LS 
5 Locate Utilities in Advance of Construction 1 LS 
6 Survey & Layout and As-Built Survey 1 LS 
7 Maintenance of Traffic 1 LS 
8 Erosion and Sediment Control 1 LS 
9 Replace Asphalt Pavement (Full Depth) 1,930 SY 
10 Mill Existing Asphalt Pavement 5,438 SY 
11 Asphalt Pavement (SP-12.5) 746 TN 

12 Remove and Replace Concrete Curb/Gutter and 
Driveway 5,860 SF 

13 Removed and Replace Pavers Driveway 5,117 SF 
14 Remove & Replace Asphalt Driveway 768 SF 
15 Remove & Replace Unpaved Driveway 8,238 SF 
16 Clear and Grub 1 LS 
17 Restoration 3,612 LF 
18 Contingency Allowance 1 ALL  $285,000.00  $285,000.00 

Watermain 
19 Furnish and Install 8" C900 DR-14 PVC WM 3,524 LF 
20 Furnish and Install 6" C900 DR-14 PVC WM 88 LF 
21 Connection to Existing 8" Water Main 3 EA 
22 Connection to Existing 6" Water Main  0 EA 
23 Reconnect/Install New Water Meters 77 EA 
24 1" Water Service (Short) 51 EA 
25 1" Water Service (Long with Road Crossing) 25 EA 
26 6" Wet Tap and Valve Assembly 0 EA 
27 8" Wet Tap and Valve Assembly 0 EA 
28 10" Wet Tap and Valve Assembly 0 EA 
29 12" Wet Tap and Valve Assembly 0 EA 
30 16" Wet Tap and Valve Assembly 0 EA 
31 8" x 8" Tee/Wye 2 EA 
32 8" x 6" Tee/Wye 0 EA 
33 8" x 6" Reducer 2 EA 
34 8" x 8" Reducer 0 EA 
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Item 
No. Description Quantity Unit Unit Price Total Price 

35 8"x10" Reducer 0 EA 
36 8" Cap 0 EA 
37 6" Cap 2 EA 
38 8" Vertical Deflection 4 EA 
39 8" Horizontal Deflection 4 EA 
40 8" Gate Valve with Valve Box Assembly 4 EA 
41 6" Gate Valve with Valve Box Assembly 0 EA 
42 Fire Hydrant Assemblies 8 EA 
43 Blowoff 0 EA 
44 Grout and Abandon Existing 16" Water Main 0 LF 
45 Grout and Abandon Existing 12" Water Main 0 LF 
46 Grout and Abandon Existing 8" Water Main 0 LF 
47 Grout and Abandon Existing 6" Water Main 0 LF 
48 Grout and Abandon Existing 3" Water Main 0 LF 
49 Grout and Abandon Existing 2" Water Main 0 LF 

Stormwater 
50 Tie into Existing Inlet (New pipe into existing structure) 3 EA 
51 Clean Existing SD 2,076 LF 
52 Clean Existing Inlet 12 EA 
53 12" SD Cross Drain 0 LF 
54 15" SD Cross Drain 69 LF 
55 18" SD Cross Drain 61 LF 
56 24" SD Cross Drain 821 LF 
57 30" SD Cross Drain 0 LF 
58 6" SD Side Drain 5 LF 
59 12" SD Side Drain 9 LF 
60 12"x18" SD Side Drain 139 LF 
61 15" SD Side Drain 42 LF 
62 18" SD Side Drain 47 LF 
63 24" SD Side Drain 980 LF 
64 Concrete Collar 20 EA 
65 Type "C" Drainage Inlet 7 EA 
66 Type "D" Drainage Inlet 0 EA 
67 Type "E" Drainage Inlet 29 EA 
68 Grate Inlet Skimmer 5 EA 
69 Storm Manhole 0 EA 
70 Yard Drain 1 EA 
71 Mitered End Section 4 EA 
72 Baffle Box (Pipe Diameters 18" or Less) 6 EA 
73 Baffle Box (Pipe Diameters 24" and 30") 5 EA 
74 Seawall Replacement/Installation 42 LF 
75 Duckbill Backflow Prevention Valve 8 EA 
76 In-Line Backflow Prevention Valve 8 EA 
77 Swale Grading & Restoration 0 LF 
78 Rip Rap 35 TN 



Item 
No. Description Quantity Unit Unit Price Total Price 

79 Dewatering 1 LS 
Williams Drive Stormwater Improvements (Separated for the Town’s convenience, unit price to match 

above) 
80 Mill Existing Asphalt Pavement 4,189 SY 
81 Asphalt Pavement (SP-12.5) 525 TN 

82 Remove and Replace Concrete Curb/Gutter and 
Driveway 831 SF 

83 Removed and Replace Pavers Driveway 600 SF 
84 Remove & Replace Asphalt Driveway 1,418 SF 
85 Remove & Replace Unpaved Driveway 1,882 SF 
86 Clear and Grub 1 LS 
87 15" SD Cross Drain 102 LF 
88 24" SD Cross Drain 120 LF 
89 24" SD Side Drain 1,143 LF 
90 Type "C" Drainage Inlet 3 EA 
91 Type "E" Drainage Inlet 12 EA 
92 Yard Drain 2 EA 
93 Baffle Box (Pipe Diameters 24" and 30") 2 EA 
94 Seawall Replacement/Installation 11 LF 
95 Duckbill Backflow Prevention Valve 3 EA 
96 Swale Grading & Restoration 378 LF 
97 Rip Rap 24 TN 

Sanitary Sewer 
98 Conflict Manhole 3 EA 
99 4" Sewer Service Lateral (Without Cleanout) 23 EA 

100 Adjust Manhole Frame and Cover 16 EA 
101 Cleanouts Complete 23 EA 

 

TOTAL BASE  BID 

(In Words) 
$ ____________ 

(In Figures) 

Bid items shall follow section 01026 of the project Technical Specifications. 

Detail for steel sheet piling at outfalls is not included. All new seawall installations are bid as concrete 
seawall panels with tie-backs. All existing seawall refurbishments are bid as vinyl seawall panels. 
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